

Approve repairs

**VILLAGE OF WATERLOO
RESOLUTION NO. 07-25-17-05**

WHEREAS, the Board of Trustees believes there is a need to repair various locations with concrete;

AND WHEREAS, a bid has been submitted by C & H Construction for these repairs.

NOW THEREFORE, BE IT RESOLVED BY THE BOARD OF TRUSTEES OF THE VILLAGE OF WATERLOO, NEBRASKA, AS FOLLOWS:


THAT, the attached bid from C & H Construction is hereby approved in the amount of \$~~1,100~~ for necessary repairs.

8200



PASSED THIS 25 DAY OF JULY, 2017

ATTEST:

Village of Waterloo



Melissa Johnson
Village Clerk



Travis Harlow
Chairperson



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com
P.O BOX 642090 OMAHA NE. 68164

C & H Construction are members of the following organizations:

Omaha Chamber of Commerce
Better Business Bureau
American Concrete Institute – Nebraska Chapter

PROJECT ESTIMATE

VILLAGE OF WATERLOO OFFICES
ATTN: BILL ROTERT
509 SOUTH FRONT STREET
WATERLOO NE. 68069
BILL CELL 402 – 490 - 6240

SALESPERSON: Terry

PROJECT DISCRIPTION:

CONCRETE REPAIRS AND NEW CONCRETE FOR DIFFERENT LOCATIONS

DATE OF ESTIMATE: JULY 20TH 2017

PAYMENT PLAN:

- PROGRESSIVE BILLING
- PAYMENT SCHEDULE:
½ OF PROJECT UPON COMPLETION OF THE FOUNDATION
FINAL PAYMENT UPON COMPLETION :
100 % upon completion within 10 days

1.5% MONTHLY SERVICE CHARGE ON ALL UNPAID BALANCES AFTER 30
DAYS OF COMPLETION

JOB TIME FRAME:

- APROX START DATE: SUMMER – FALL 2017
- APROX TIME TO COMPLETE: 3-4 days to finish building foundation and then same for concrete floor



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com

P.O BOX 642090 OMAHA NE. 68164

(START AND COMPLETION DATES ARE APROXIMATE AND CAN VARY UPON WEATHER DELAYS AND MATERIAL AVAILABILITY)

THE FOLLOWING ARE NOT INCLUDED IN THE ESTIMATE:

- MOVING AND OR DAMAGE TO ANY UNDERGROUND UTILITIES (UNLESS STATED IN THE DETAILS OF THE ESTIMATE)
- SOD AND OR SEEDING OF PROJECT SITE (UNLESS STATED IN DETAILS OF PROJECT)
- MOVING AND OR DAMAGE TO ANY STRUCTURE'S, LANDSCAPING BEDDINGS, RETAINING WALLS, TREES AND BUSHES WITHIN THE CONSTRUCTION SITE (UNLESS STATED IN THE DETAILS OF THE PROJECT)
- NO SITE SURVEYING AND OR ARCHITECTURAL FEES
- NO PERMITS IN ESTIMATE
- NO SOIL AND OR CONCRETE TESTING IN ESTIMATE

C & H CONSTRUCTION TO HAVE YARD SIGN PLACED ON THE JOB SITE FOR THE DURATION OF THE PROJECT

ALL PERSONAL ITEMS MUST BE REMOVED FROM THE CONSTRUCTION SITE FROM THE OWNER AND C & H CONSTRUCTION IS NOT LIABLE FOR ANY DAMAGE TO PERSONAL ITEMS LEFT WITHIN THE CONSTRUCTION SITE

ALL FORMS AND CONSTRUCTION MATERIALS REMOVED FROM PROJECT SITE AT COMPLETION OF PROJECT

PROJECT DETAILS:

LOGAN STREET NEW CONNECTING WALK:

4 FT X 21 FT CONNECTING WALK – REMOVE SOD – FORM AND POUR NEW 5” DEPTH WALK REMOVE FORMS AND BACK FILL BEHIND FORMS

**TOTAL MATERIALS AND LABOR = \$ 1,100.00
(ONE THOUSAND ONE HUNDRED DOLLARS)**

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com
P.O BOX 642090 OMAHA NE. 68164

KELSEY AND CABELL WALK REPLACEMENT:

4 FT X 6 FT / 4 FT X 6 FT / 4 FT X 12 FT WITH 2 FT X 8 FT OF CURB SAW CUT TO RAMP FROM STREET

TOTAL MATERIALS AND LABOR = \$ 1,600.00
(ONE THOUSAND SIX HUNDRED DOLLARS)

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____

BASKETBALL COURTS BENCH PADS:

ADD (2) BENCH PADS 2 FT X 10 FT 5" WITH REBAR REINFORCEMENT

TOTAL MATERIALS AND LABOR = \$ 700.00
(SEVEN HUNDRED DOLLARS)

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com

P.O BOX 642090 OMAHA NE. 68164

SEWER REPAIRS – FRONT AND SOUTH OF FIRE STATION ALONG STREET :

4 FT X 10 FT OF STREET WITH SEWER WALL REPAIR

6 FT X 10 FT OF STREET WITH 5 LF OF NEW CURB AND GUTTER WITH SEWER WALL REPAIR

8 FT X 10 FT STREET REPAIR WITH 10 LF OF NEW CURB AND GUTTER AND SEWER WALL REPAIRS

6 FT X 8 FT STREET REPAIRS WITH 6 FT OF CURB AND GUTTER AND SEWER WALL REPAIRS

**TOTAL MATERIALS AND LABOR = \$ 4,800.00
(FOUR THOUSAND EIGHT HUNDRED DOLLARS)**

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com
P.O BOX 642090 OMAHA NE. 68164

C & H Construction are members of the following organizations:

Omaha Chamber of Commerce
Better Business Bureau
American Concrete Institute – Nebraska Chapter

PROJECT ESTIMATE

VILLAGE OF WATERLOO OFFICES
ATTN: BILL ROTERT
509 SOUTH FRONT STREET
WATERLOO NE. 68069
BILL CELL 402 – 490 - 6240

SALESPERSON: Terry

PROJECT DISCRIPTION:

CONCRETE REPAIRS AND NEW CONCRETE FOR DIFFERENT LOCATIONS

DATE OF ESTIMATE: JULY 20TH 2017

PAYMENT PLAN:

- PROGRESSIVE BILLING
- PAYMENT SCHEDULE:
½ OF PROJECT UPON COMPLETION OF THE FOUNDATION
FINAL PAYMENT UPON COMPLETION :
100 % upon completion within 10 days

1.5% MONTHLY SERVICE CHARGE ON ALL UNPAID BALANCES AFTER 30
DAYS OF COMPLETION

JOB TIME FRAME:

- APROX START DATE: SUMMER – FALL 2017
- APROX TIME TO COMPLETE: 3-4 days to finish building foundation and then same for concrete floor



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com

P.O BOX 642090 OMAHA NE. 68164

(START AND COMPLETION DATES ARE APROXIMATE AND CAN VARY UPON WEATHER DELAYS AND MATERIAL AVAILABILITY)

THE FOLLOWING ARE NOT INCLUDED IN THE ESTIMATE:

- MOVING AND OR DAMAGE TO ANY UNDERGROUND UTILITIES (UNLESS STATED IN THE DETAILS OF THE ESTIMATE)
- SOD AND OR SEEDING OF PROJECT SITE (UNLESS STATED IN DETAILS OF PROJECT)
- MOVING AND OR DAMAGE TO ANY STRUCTURE'S, LANDSCAPING BEDDINGS, RETAINING WALLS, TREES AND BUSHES WITHIN THE CONSTRUCTION SITE (UNLESS STATED IN THE DETAILS OF THE PROJECT)
- NO SITE SURVEYING AND OR ARCHITECTURAL FEES
- NO PERMITS IN ESTIMATE
- NO SOIL AND OR CONCRETE TESTING IN ESTIMATE

C & H CONSTRUCTION TO HAVE YARD SIGN PLACED ON THE JOB SITE FOR THE DURATION OF THE PROJECT

ALL PERSONAL ITEMS MUST BE REMOVED FROM THE CONSTRUCTION SITE FROM THE OWNER AND C & H CONSTRUCTION IS NOT LIABLE FOR ANY DAMAGE TO PERSONAL ITEMS LEFT WITHIN THE CONSTRUCTION SITE

ALL FORMS AND CONSTRUCTION MATERIALS REMOVED FROM PROJECT SITE AT COMPLETION OF PROJECT

PROJECT DETAILS:

LOGAN STREET NEW CONNECTING WALK:

4 FT X 21 FT CONNECTING WALK – REMOVE SOD – FORM AND POUR NEW 5" DEPTH WALK
REMOVE FORMS AND BACK FILL BEHIND FORMS

TOTAL MATERIALS AND LABOR = \$ 1,100.00
(ONE THOUSAND ONE HUNDRED DOLLARS)

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com
P.O BOX 642090 OMAHA NE. 68164

KELSEY AND CAMBELL WALK REPLACEMENT:

4 FT X 6 FT / 4 FT X 6 FT / 4 FT X 12 FT WITH 2 FT X 8 FT OF CURB SAW CUT TO RAMP FROM STREET

TOTAL MATERIALS AND LABOR = \$ 1,600.00
(ONE THOUSAND SIX HUNDRED DOLLARS)

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____

BASKETBALL COURTS BENCH PADS:

ADD (2) BENCH PADS 2 FT X 10 FT 5" WITH REBAR REINFORCEMENT

TOTAL MATERIALS AND LABOR = \$ 700.00
(SEVEN HUNDRED DOLLARS)

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____



Jarek Cell 402-980-5978
Jarek@charvathurtconstruction.com

Terry Cell 402-510-9588
terry@charvathurtconstruction.com

www.charvathurtconstruction.com

P.O BOX 642090 OMAHA NE. 68164

SEWER REPAIRS – FRONT AND SOUTH OF FIRE STATION ALONG STREET :

4 FT X 10 FT OF STREET WITH SEWER WALL REPAIR

6 FT X 10 FT OF STREET WITH 5 LF OF NEW CURB AND GUTTER WITH SEWER WALL REPAIR

8 FT X 10 FT STREET REPAIR WITH 10 LF OF NEW CURB AND GUTTER AND SEWER WALL REPAIRS

6 FT X 8 FT STREET REPAIRS WITH 6 FT OF CURB AND GUTTER AND SEWER WALL REPAIRS

**TOTAL MATERIALS AND LABOR = \$ 4,800.00
(FOUR THOUSAND EIGHT HUNDRED DOLLARS)**

ALL WORK TO BE COMPLETED IN A PROFESSIONAL MANNER, ACCORDING TO STANDARD PRACTICES. ANY ALTERATIONS OR DEVIATIONS FROM THE ABOVE ESTIMATE SPECIFICATIONS INVOLVING EXTRA COSTS WILL BE EXECUTED UPON A WRITTEN CHANGE ORDER. THIS ESTIMATE MAY BE WITHDRAWN IF NOT ACCEPTED WITHIN 30 DAYS. THE ABOVE PRICES, SPECIFICATIONS, AND CONDITIONS ARE HEREBY ACCEPTED AND C & H CONSTRUCTION IS AUTHORIZED TO COMPLETE WORK SPECIFIED ABOVE.

CLIENT SIGNATURE: _____ DATE: _____